



**DOUGLAS COUNTY  
TRANSPORTATION & LAND SERVICES**

140 19TH STREET NW, SUITE A • EAST WENATCHEE, WA 98802  
PHONE: 509-884-7173 • FAX: 509-886-3954  
WWW.DOUGLASCOUNTYWA.NET

April 2, 2026

21<sup>st</sup> ST NE – N Baker Ave to N Devon Ave  
CRP 1011

**ADDENDUM NO. 3**

You are notified of the following changes:

**BID FORMS**

The following bid items shall be revised as follows:

- Item No. 8 “Catch Basin Type 1L – Combination Inlet” shall be REVISED to “Catch Basin Type 1 – Vaned Grate”.

REPLACE Page BD-1 in its entirety with the updated BD-1 provided with this addendum.

**CONTRACT PLANS**

**Sheet No. 3 – C3**

- Sheet No. 3 in the project plans shall be REPLACED by the revised Sheet No. 3 that is attached to this addendum. Bid item name is revised.

End revisions for Addendum No. 3

Bidders shall complete the addendum receipt below and return via email to Riley Haug at [rhaug@co.douglas.wa.us](mailto:rhaug@co.douglas.wa.us). This addendum will be incorporated into the contract when awarded and formally executed.

**Aaron Simmons, PE  
Douglas County Engineer**

Please sign, date and return:

I am in receipt of Addendum No. 3 for 21<sup>st</sup> ST NE – N Baker Ave to N Devon Ave.

\_\_\_\_\_  
Company/Plan Center

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

21st ST NE -  
N Baker Ave to N Devon Ave  
CRP 1011  
**PROPOSAL**

To the Board of County Commissioners  
Douglas County, Washington  
Gentlemen:

FROM: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



The undersigned hereby certify that they have examined the contract location of **21st ST NE - N Baker Ave to N Devon Ave** and have read and thoroughly understand the plans and specifications and contract governing the work embraced in this improvement, and the method by which payment will be made for said work, and hereby propose to undertake and complete the work embraced in this improvement, or as much thereof as can be completed with the money available, in accordance with the said plans, specifications and contract, and the following schedule of rates and prices.

**NOTE:** *Unit prices for all items, all extensions, and total amount of bid, shall be shown.*

ITEM NO.	APPROX. QTY.	ITEMS	UNIT PRICE		AMOUNT	
			Dollars	Cts.	Dollars	Cts.
1	1 L.S.	Mobilization				
2	1 Acre	Clearing and Grubbing				
3	1 L.S.	Removal of Structures and Obstructions				
4	590 L.F.	Sawcutting				
5	2,400 C.Y.	Roadway Excavation Incl. Haul				
6	230 C.Y.	Embankment Compaction				
7	7 Each	Catch Basin Type 2 48" Bolt-Down Manhole Ring and Solid Cover				
8	1 Each	Catch Basin Type 2 - 72 In. Diam.				
9	13 Each	Catch Basin Type 1- Vaned Grate				
10	210 L.F.	Corrugated Polyethylene Storm Sewer Pipe 12 In. Diam.				
11	1,300 L.F.	Corrugated Polyethylene Storm Sewer Pipe 18 In. Diam.				
12	1 Each	Connection to Existing Drainage System				

**SUMMARY OF QUANTITIES**

ITEM NO.	TOTAL QUANTITY	SUB-TOTAL SECTION 1-07.2(1) STANDARD SPECS	SUB-TOTAL SECTION 1-07.2(2) STANDARD SPECS	UNIT	ITEM	GROUP 1 DOUGLAS COUNTY	GROUP 2 DOUGLAS COUNTY SEWER DISTRICT	GROUP 3 EAST WENATCHEE WATER DISTRICT	GROUP 4 NE 21ST STREET WATER ASSOCIATION	ITEM NO.	TOTAL QUANTITY	SUB-TOTAL SECTION 1-07.2(1) STANDARD SPECS	SUB-TOTAL SECTION 1-07.2(2) STANDARD SPECS	UNIT	ITEM	GROUP 1 DOUGLAS COUNTY	GROUP 2 DOUGLAS COUNTY SEWER DISTRICT	GROUP 3 EAST WENATCHEE WATER DISTRICT	GROUP 4 NE 21ST STREET WATER ASSOCIATION
<b>PREPARATION</b>																			
1	Lump Sum	Lump Sum	Lump Sum	L.S.	Mobilization	Lump Sum	Lump Sum	Lump Sum	Lump Sum	35	1065	1065		Ton	HMA Cl. 1/2 In. PG 64H-28	1,065			
2	0.5	0.5		Acre	Clearing and Grubbing	0.5									<b>IRRIGATION</b>				
3	Lump Sum	Lump Sum		L.S.	Removal of Structures and Obstructions	Lump Sum				36	Lump Sum		Lump Sum	L.S.	Irrigation System				Lump Sum
4	590	590		L.F.	Sawcutting	590									<b>EROSION CONTROL</b>				
<b>GRADING</b>																			
5	2400	2400		C.Y.	Roadway Excavation Incl. Haul	2,400				37	60	60		Day	ESC Lead	60			
6	230	230		C.Y.	Embankment Compaction	230				38	15	15		Each	Inlet Protection	15			
<b>STORM SEWER</b>																			
7	7	7		Each	Catch Basin Type 2 48" Bolt-Down Manhole Ring and Solid Cover	7				39	\$10,000.00	\$10,000.00		Est.	Erosion/Water Pollution Control	\$10,000.00			
8	1	1		Each	Catch Basin Type 2 - 72 In. Diam.	1				40	0.5	0.5		Acre	Seeding, Fertilizing, and Mulching	0.5			
9	13	13		Each	Catch Basin Type 1 - Vaned Gate	13				41	220	220		L.F.	High Visibility Silt Fence	220			
10	210	210		L.F.	Corrugated Polyethylene Storm Sewer Pipe 12 In. Diam.	210				<b>TRAFFIC</b>									
11	1300	1300		L.F.	Corrugated Polyethylene Storm Sewer Pipe 18 In. Diam.	1,300				42	2546	2546		L.F.	Cement Conc. Traffic Curb and Gutter	2,546			
12	1	1		Each	Connection to Existing Drainage System	1				43	85	85		L.F.	Cement Conc. Pedestrian Curb	85			
13	2		2	Each	Adjust Manhole					44	Lump Sum	Lump Sum	Lump Sum	L.S.	Project Temporary Traffic Control	Lump Sum	Lump Sum	Lump Sum	Lump Sum
14	1		1	Each	Special Manhole Adjustment - 35-115			2		45	210	210		S.F.	Construction Sign Class A	210			
15	1		1	Each	Special Manhole Adjustment - 35-43			1		46	5	5		Each	Monument Case and Cover	5			
16	1		1	Each	Special Manhole Adjustment - 35-45			1		47	800	800		S.Y.	Cement Concrete Sidewalk	800			
17	1		1	Each	Special Manhole Adjustment - 35-47			1		48	Lump Sum	Lump Sum		L.S.	llumination System	Lump Sum			
18	29		29	L.F.	PVC Sanitary Sewer Pipe 12 In. Diam.			29		49	535	535		S.Y.	Cement Conc. Driveway Entrance Type 1 Modified	535			
<b>SANITARY SEWER</b>																			
19	180		180	L.F.	Ductile Iron Pipe for Water Main 6 In. Diam.			180		50	Lump Sum	Lump Sum		L.S.	Type B Progress Schedule	Lump Sum			
20	86		86	L.F.	Ductile Iron Pipe for Water Main 8 In. Diam.			1		51	5	5		Each	Parallel Curb Ramp Type A	5			
21	1		1	Each	Gate Valve 6 Inch			1		52	40	40		L.F.	Chain Link Fence Type 4	40			
22	Lump Sum		Lump Sum	L.S.	Connection to Existing at Sta. 6+11A					53	Lump Sum	Lump Sum		L.S.	Roadway Surveying	Lump Sum			
23	Lump Sum		Lump Sum	L.S.	Connection to Existing at Sta. 7++19A					54	11	11		C.Y.	Structure Excavation Class A Incl. Haul	11			
24	Lump Sum		Lump Sum	L.S.	Connection to Existing at Sta. A 13+27					55	Lump Sum	Lump Sum		L.S.	Shoring or Extra Excavation Class B - Douglas County	Lump Sum			
25	1		7	L.S.	Connection to Existing at Sta. A 13+85			7		56	Lump Sum	Lump Sum	Lump Sum	L.S.	Shoring or Extra Trench Excavation - EWWD			Lump Sum	Lump Sum
26	2		2	Each	Watermain Offset			2		57	Lump Sum	Lump Sum		L.S.	Shoring or Extra Trench Excavation - DCSD			Lump Sum	
27	1		2	L.S.	Abandonment of Terminated Water Facilities			2		58	158	158		S.F.	Concrete Block Wall	158			
28	7		7	Each	Service Connection 1-1/2 In. Diam. With 5/8"x3/4" Setter			7		59	5	5	5	Each	Pothole			5	
29	5		5	Each	Double Service Connection 1-1/2 In. Diam. With 5/8"x3/4" Setters			5		60	Lump Sum	Lump Sum		L.S.	SPCC Plan	Lump Sum			
30	2		2	Each	Adjust Water Service Lid to Finish Grade			2		61	7	7		Each	Mailbox Support Type 1	7			
31	300		300	L.F.	Service Line 2 In. Diam and Smaller			300		62	3	3		Each	Mailbox Support Type 2	3			
<b>SURFACING</b>																			
32	2550	2550		Ton	Crushed Surfacing Base Course	2,550				63	Lump Sum	Lump Sum		L.S.	ADA Feature Surveying	Lump Sum			
33	1630		1630	Ton	Crushed Surfacing Top Course	1,630				64	Lump Sum	Lump Sum		L.S.	Record Drawings (Minimum Bid \$1,000.00)	Lump Sum			
34	25	25		C.Y.	Cement Conc. Pavement	25				65	Lump Sum	Lump Sum		L.S.	Permanent Signing (HIP)	Lump Sum			
										66	Lump Sum	Lump Sum		L.S.	Pavement Marking	Lump Sum			
										67	\$10,000.00	\$10,000.00		Est.	Force Account Landscape Repair	\$10,000.00			
										68	\$10,000.00		\$10,000.00	Est.	Minor Change			\$10,000.00	



April 2, 2026

April 2, 2026

NO.	REVISION	BY	DATE
1	CATCH BASIN TYPE 1 ADJUSTMENT	RH	04/02/2026

PLOT DATE: 3-17-26  
 DESIGNER: DPN  
 DRAWN BY: DPN / GTP

**21st ST NE -  
N Baker Ave to N Devon Ave**



**DOUGLAS COUNTY**  
 TRANSPORTATION & LAND SERVICES  
 140 19th St. NW, E. Wenatchee, WA 98802 PH: (509) 884-7173

**SUMMARY OF QUANTITIES**

DRAWING NAME:  
1011\_SUM  
 PROJECT NO.  
CRP 1011  
**C3**  
 Sheet 3 of 22